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Contract Limits and Location Sketch 
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End: South of I-270 at 

Nyflot Avenue 

Begin : North of I-64 at 

Galleria Parkway 
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Contract Term and Extension 
 

Initial Contract Term:  Commencing April 1, 2011 and shall terminate November 30, 2011 
First Extended Term:  Commencing April 1, 2012 and shall terminate November 30, 2012 

Second Extended Term:  Commencing April 1, 2013 and shall terminate November 30, 2013 
 
 
 

Contract Limits and Exclusions 
 

The following areas shall be included in the contract limits: 

 

I-170 
Begin Point: Galleria Parkway underpass (1/4 mile north of I-64) 
End Point: Nyflot Road underpass (1/4 mile south of I-270) 
 

I-170 / I-70 Interchange 
Begin Point: McDonnell Blvd. overpass (west of I-170) 
End Point: Springdale Avenue underpass (east of I-170) 
 

Notes: 
1)  Includes all areas between and adjacent to ramps at interchanges. 
 

I-64 to Route D (Page Ave) Location Specific Details: 
I-170 MM: 0.0-0.6 
Full Mow Out: 3.16 Acres 
Acres Per Edge Cut: 3.16 
 
I-170 MM: 0.6-1.0 
Full Mow Out: 1.42  Acres 
Acres Per Edge Cut: 1.42 
 
 I-170MM: 1.0-1.08 
Full Mow Out: 7.85 Acres 
Acres Per Edge Cut: 3.6 Acres 
 
I-170 MM: 1.8-2.2 
Full Mow Out: 8.89 Acres 
Acres Per Edge Cut: 3.94 Acres 
 
I-170 MM: 2.2-2.8   
Full Mow Out: 1.83 Acres 
Acres Per Edge Cut: 1.83  Acres 
 
I-170 MM: 2.8-3.2 
Full Mow Out: .0.00  Acres 
Acres Per Edge Cut: 0.00  Acres 
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I-170  MM: 3.2-3.8                      
Full Mow Out: 20.84 Acres 
Acres Per Edge Cut: 7.92  Acres 
 
I-170 MM: 3.8-4.2 
Full Mow Out: 9.27 Acres 
Acres Per Edge Cut: 1.39  Acres 
 
I-170 MM 4.0  Page Interchange  
Full Mow Out: 6.28 Acres     
Acres Per Edge Cut: 4.63  Acres 
 

Route D (Page Ave) to I-270 Location Specific Details: 
15ft cut on all of he mainline 3 times per year one before Memorial Day, one before July 4th, 

and one before Labor Day. One 30ft cut or final mow will be don befoe Nov.15th. Trim around 

all guardrail, guard cable, and signs every cycle. More details about ramps below. 

Exit 4 Page  15ft both sides of off and on ramps for 15ft cycles, 30ft right side of off and on 

ramps and entire area between left side of ramp and interstate for 30ft cycle 

Exit 5 St. Charles Rock Rd.  15ft both sides of off and on ramps for 15ft cycles, 30ft right side 

of off and on ramps and entire area between left side of ramp and interstate for 30ft cycle 

Mow entire median from 270 to mile marker 8.3 this includes the area around exit 9C Boeing 

all other medians between Natural Bridge and St. Charles Rock Rd. only get a15ft cut for the 

15ft cycles and a full mow when we are doing the 30ft cut. 

Exit 6 Natural Bridge  15ft both sides of off and on ramps for 15ft cycles, 30ft right side of off 

and on ramps and entire area between left side of ramp and interstate for 30ft cycle 

Exit 7C ramp to Airport 15ft on both sides of ramp for 15ft cycles except where elevated, 30ft 

on both sides of ramps for 30ft cycle except where elevated 

Exit 7B ramps to 70 west 15ft on both sides of ramp for 15ft cycles except where elevated, 30ft 

on both sides of ramps for 30ft cycle except where elevated 

Exit 7A ramps to 70 east 15ft on both sides of ramp for 15ft cycles except where elevated, 30ft 

on both sides of ramps for 30ft cycle except where elevated 

Exit 8 Scudder  15ft both sides of off and on ramps for 15ft cycles, 30ft right side of off and on 

ramps and entire area between left side of ramp and interstate for 30ft cycle 

Exit 9 C Hanley 15ft both sides of off and on ramps for 15ft cycles, 30ft right side of off and on 

ramps and entire area between left side of ramp and interstate for 30ft cycle 

Exit 9 B Boeing details in median section 

Exit 9 A Airport Rd. 15ft both sides of off and on ramps for 15ft cycles, 30ft right side of off and 

on ramps and entire area between left side of ramp and interstate for 30ft cycle 
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Exclusions:  The following are known areas that shall be excluded from the contract 

limits  unless otherwise directed by the engineer: 
 

ROUTE DIRECTION CROSS STREET DESCRIPTION ACREAGE 
I-170  St. Charles Rock 

Road 
Mow only around 2 berms in the 

median 
2.0 

I-170 NB St. Charles Rock 
Road 

From mile marker 6 to 6-1/3 by 
Unisource and Greybar 

5.0 

I-170  Varies Miscellaneous areas moved by 
others 

5.0 

 
 

 TOTAL EXCLUSIONS (APPROXIMATE):  12 ACRES 
 
 
 
 
 
 
 

Mowing Cycles, Litter Removal Cycles, and Preliminary Schedule 
 

April 1 through June 30: 2 mowing cycles 

 
 

July 1 through November 30: 2 mowing cycles 

 
 
 
 

TOTAL MOWING & LITTER REMOVAL CYCLES:  4 
 

 
 

 

 

 

 

 

 

 

 

 

 

 
 



EXHIBIT A Mowing Project #D6-2011-E 
 Route I-170 
 St Louis County 
 Project Detail Sheet 5 of 7 
 

 

Mowing Quantities 
 
The quantities shown are the total estimated acres to be mowed during one contract term if all areas 
are mowed and all mowing cycles are authorized.  The total area included in the contract limits has 
been reduced for excluded areas and/or areas mowed and maintained by others. 
 
The quantities are calculated as follows: 
 

TOTAL AREA PER 15’ MOWING CYCLE (APPROXIMATE):  120 ACRES 

TOTAL AREA PER 30’ MOWING CYCLE (APPROXIMATE):  225 ACRES 
 

 
 Total Area in  Number of Mowing  Total Mowing Quantity 

 Contract Limits X Cycles During Contract = During Contract Term 
 (Acres)  Term  (Acres) 
 

 120 X 3 = 360 

 225 X 1 = 225 
 

 TOTAL CONTRACT QUANTITY – MOWING: 585 ACRES 

 
 

 

 

Litter Removal Quantities 
 
In accordance with the contract specifications the litter removal area is presumed to be equal to the 
mowing area. 
 
 
 Total Area in  Number of Litter Removal  Total Litter Removal Quantity 

 Contract Limits X Cycles During Contract = During Contract Term 
 (Acres)  Term  (Acres) 
 

 120 X 3 = 360 

 225 X 1 = 225 
 
 

 TOTAL CONTRACT QUANTITY – LITTER REMOVAL:  585 ACRES 
 
 
 

 

 

 

 



EXHIBIT A Mowing Project #D6-2011-E 
 Route I-170 
 St Louis County 
 Project Detail Sheet 6 of 7 
 

 

Contract Time for Completion of Work 
 
The contractor shall complete all work required through the entire contract limits within the working 
days specified below after the notice to proceed date. 
 

Mowing Cycle with Litter Removal Cycle: 

120 Acre Cycle:   8 Working Days 

225 Acre Cycle:   13 Working Days 
 
 

 
 
 

Mowing Height & Special Equipment  
 
1)  Mowing equipment shall have a minimum adjustable height of 3 to 8 inches. 
 
2)  No special equipment or equipment restrictions are required for this contract. 
 
3)  All grass and vegetation shall be cut and trimmed to a height of five (5) inches unless otherwise 
directed by the engineer. 
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Special Sign Detail 

 
 

COLOR 
Legend & Border – Black 

Background – Orange 
 

SHEETING 
MoDOT Florescent Orange 


